

PROJECT TEMPLATE

Statement of Work

For Heutrix Workflow Transformation and Heutrix AI Guardrails

SOW number	_____
Provider	Heutrix Pty Ltd ABN 64 702 109 662 ACN 702 109 662
Client legal name	_____
Project	_____
SOW date	_____
CSA	Heutrix Client Services Agreement v2.0 review draft, dated 13 September 2026; replace with exact approved issue version before signature

Completion rule: Do not sign this SOW until every selection affecting scope, fees, data, AI, IP, insurance and acceptance has been completed. Delete unused options in the client issue copy.

REVIEW DRAFT. Complete document 09 approvals and every required field before client issue. No legal review, business approval or effective date is recorded by this file. Keep completed client copies outside this repository.

Product [SELECT Heutrix Workflow Transformation / Heutrix AI Guardrails]. If both are included, price and define each scope and acceptance separately. Diagnostics normally uses document 02. No purchase of Diagnostics or AI Guardrails is compulsory for Transformation.

Transformation baseline: one bounded non-clinical workflow; Diagnose, Triage, Build, Handover; conditional typical 2-4 weeks after agreed prerequisites. Include the 60-90-minute workshop, two review checkpoints, testing, guidance, training and handover within approved scope/capacity. State exact systems, roles, integrations and refinement rounds.

Transformation defect commitment: 30-day stabilisation and correction of qualifying in-scope defects. Agreed trigger [APPROVE]; start/end dates [COMPLETE]; reporting channel, remedy and exclusions [COMPLETE]. The period does not limit statutory rights. Enhancements and ongoing support are separately scoped.

AI Guardrails scope: specify teams, tools and use cases; approved governance outputs, assessment depth, scenarios, sponsor review, briefing and handover owner. These working requirements must be validated and scoped. No technical enforcement, continuous monitoring, certification or compliance outcome is implied. Any actual AI use requires form B.

1. Project outcome and scope boundary

Operational problem	
Workflow start / end	
Target outcome	
In-scope teams / users	
Out-of-scope work	

Project description:

2. Services and deliverables

#	Service / deliverable	Owner	Target	Acceptance criteria
1				
2				
3				
4				
5				

#	Service / deliverable	Owner	Target	Acceptance criteria
6				

3. Approach, milestones and governance

Target start	_____
Target completion	_____
Heutrix lead	_____
Client project owner	_____
Meeting / reporting cadence	_____
Review period	[APPROVE review period in business days]

- The Client project owner consolidates feedback and decisions.
- The parties record material decisions, assumptions, risks and approvals in the agreed repository.
- A signed Change Request is required before material changes to scope, fees, dates, data, tools, access or acceptance criteria.

4. Client dependencies and assumptions

5. Fees and invoicing

Milestone / basis	Amount before any lawful GST	Invoice trigger	Payment due

Milestone / basis	Amount before any lawful GST	Invoice trigger	Payment due
Total fee before any lawful GST	AUD _____		
GST	[COMPLETE verified GST status, any lawful GST and total payable; current source records non-registration]		
Approved expenses	None / as follows: _____		
Rate for approved extra work	AUD _____ per hour/day, ex GST		

6. Intellectual property model - select one

- ☐ Client-owned Deliverables. Complete the assignment/payment trigger and source/editable formats; exclude identified Background Materials and third-party materials. No default selection applies.
- ☐ Heutrix-licensed solution. Licence scope, users, term, support, portability and exit rights:
_____.
- ☐ Other signed IP arrangement:
_____.

7. Data classification and access

Highest data class	☐ Public ☐ Internal ☐ Confidential ☐ Personal ☐ Sensitive / health
Approved data categories	_____
Prohibited data	_____
Approved repository / tenant	_____
Approved systems and access	_____

Storage / access countries	_____
Approved subprocessors	_____
Access end date	_____
Return / deletion	_____

Attachment required: If Personal Information, sensitive information or production access is selected, attach a completed Data and System Access Authorisation before access begins.

8. AI setting - select one

- ☐ No AI use for this SOW.
- ☐ Public/general research only, with no Client Data or Confidential Information; attach completed form B identifying the approved tool, settings and reviewer.
- ☐ Approved AI use is recorded in the attached AI Use Case Approval dated _____.

9. Security, continuity and handover

Authentication / MFA	_____
Backup owner	_____
Business continuity requirement	_____
Testing / rollback	_____
Documentation and training	_____
Support / warranty period	_____
Handover items	_____

10. Insurance - insert verified cover only

Professional indemnity	Insurer / policy / limit / expiry: _____
Public liability	Insurer / policy / limit / expiry: _____
Cyber	Insurer / policy / limit / expiry: _____

Client requirement and
Heutrix approval reference

11. Special Conditions

Signing

Each signatory confirms that they are authorised to bind the party named below. Signatures may be electronic and in counterparts.

Signed for Heutrix Pty Ltd	Signed for the Client
Signature: _____	Signature: _____
Name: _____	Name: _____
Position: _____	Position: _____
Date: _____	Date: _____
Email for notices: _____	Email for notices: _____